STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER J. ERIC BOYETTE
GOVERNOR SECRETARY
July 8, 2021

Addendum No. 1

RE: Contract # C204543

WBS # 47532.3.3

FA# STATE FUNDED

Harnett and Johnston Counties

[-95 FROM SR-1002 (EXIT 71) TO 1-40 (EXIT 81)

July 20, 2021 Letting

To Whom It May Concern:
Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Structure plans.

Sheet No. Revision

Added Notes for Class Il Surface Preparation, Class IlI

(1-5986B) S4-2 Surface Preparation, and Concrete De_ck Repair for PC
Overlay as Extra Work. "Epoxy Coating as Extra work™

statement under notes removed.

(1-5986B) S4-5 "Polyester” removed from labels that list "Polyester Polymer
Concrete Overlay".
(1-5878) W-12 Updated quantity boxes to indicated Gravity Retaining Wall

rather than MSE wall.

Please void the above listed Sheet in your plans and staple the revised Sheet thereto.

The following revisions have been made to the Roadway plans.

Sheet No. Revision
(1-5883) 2G-5 Detail add_ed to depict the Class A Rip Rap only at the top of
Class Il Rip Rap.
Revised SR13 profile and drainage to save pond on Parcel
(1-5883) 2G-6 102, added rock embankment detail.
(1-5878) 3B-1 Earth\_/vork quantity sheet updated to reflect earthwork
quantity changes shown below.
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(1-5883) 3B-2

Earthwork quantity sheet updated to reflect earthwork
quantity changes shown below.

(1-5986B) 3B-4

Earthwork quantity sheet updated to reflect earthwork
quantity changes shown below

(1-5986B) 3B-8

Guardrail quantity sheet updated to reflect guardrail quantity
changes shown below.

(1-5878) 3D-1 thru 3D-
19

Drainage summary sheets updated to reflect drainage
quantity changes shown below.

(1-5883) 3D-20, 3D-34

Drainage summary sheets updated to reflect drainage
quantity changes shown below.

(1-5883) 3P-2

Revised SR13 profile and drainage to save pond on parcel
102, added rock embankment detail.

(1-5986B) 3P-3

Incorporated R/W revision for Parcel 266, 266A, and 267,
revised paved shoulder under NC 50 bridge.

(1-5878) 16-17, 102

Added drives for Parcels 45, 46, and 47, updated surveys for
Parcel 46.

(1-5878) 17, 19, 57

Additional drainage notes were added.

(1-5878) 19

Added note to save sign on Parcel 93.

(1-5883) 23-24, 26-27,
29, 32, 62, 64-65

Additional drainage notes were added.

(1-5883) 23-25, 59

Revised SR13 profile and drainage to save pond on parcel
102, added rock embankment detail.

(1-5883) 27-28

Hatched area for pavement removal updated.

(1-5986B) 35-36, 40,

Additional drainage notes were added.

42, 44-45, 68

(1-5986B) 42 Inc_orporated R/W revision for Parcel 2(36, 266A, and 267,
revised paved shoulder under NC 50 bridge.
Added notes to save signs on Parcels 302 & 303, added TCE

(1-5878) 56A on Parcels 302, 303, & 307.

(1-5878) 58 Revised pavement radius at SR12/NC55 intersection.
(1-5878 / 1-5883) Revised SR13 profile and drainage to save pond on parcel
118-119 102, added rock embankment detail.

(1-5878 1 1-5883 /
I-5086B) TMP-1C

A number of items in the lists were removed.

(1-5878 / 1-5883 /
1-5086B) TMP-1G

All the pavement marking general notes were revised.

(1-5878) TMP-17B

Cross section revised due to SR13 profile change.

(1-5878) TMP-18A

Cross section revised due to SR13 profile change.

(1-5878) UC-7C,
UC-14, UC-27

Added fluoroelastomer gaskets along water line PW700
through and past contaminated soils. No quantity changes.

(1-5878) UC-16, UC-30

Revised water line to avoid signs on Parcels 302 & 303.

(1-5878) UO-4 thru
Uo-5

Updated due to revised drainage for drives added to Parcels
45, 46, & 47.

(1-5878) UO-14

Updated to show additional TCE.

(1-5878) X-1A, X-1F
thru X-1G

Cross section summary sheets updated to reflect earthwork
quantity changes shown below.
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(1-5883) X-1H, X-10

Cross section summary sheets updated to reflect earthwork
quantity changes shown below.

(1-5986B) X-1R, X-1U

Cross section summary sheets updated to reflect earthwork
quantity changes shown below.

(1-5878) X-229 thru
X-232, X-394

Added drives for Parcels 45, 46, and 47, updated surveys for
Parcel 46.

(1-5878) X-318 thru
X-319

Updated to show “fill to elevation” for drainage.

(1-5878) X-405

Revised pavement radius at SR12/NC55 intersection.

(1-5883) X-504 thru

Revised SR13 profile and drainage to save pond on parcel

X-509, X-662 102, added rock embankment detail.
(1-5986B) X-846 thru | Incorporated R/W revision for Parcel 266, 266A, and 267,
X-849 revised paved shoulder under NC 50 bridge.

Please void the above listed Sheets in your plans and staple the revised Sheets thereto.

The following revisions have been made to the proposal:

Page No.

Revisions

Proposal Cover

Note added that reads “Includes Addendum No. 1 Dated 07-08-
2021”

Table of Contents

Revised the MINORITY BUSINESS ENTERPRISE AND
WOMEN BUSINESS ENTERPRISE provision page number.

G-14

Revised the SPECIALTY ITEMS provision

G-14 thru G-25

Updated FUEL PRICE ADJUSTMENT provision

G-33 thru G-35

Added broadband project 1-5986A/1-5877 project to the
COOPERATION BETWEEN CONTRACTORS provision.

TC-1 thru TC-37

Unit Project Special Provision entitled WORK ZONE TRAFFIC
PATTERN MASKING removed. “Measurement and Payment”
section added to Unit Project Special Provision entitled TRAFFIC
CONTROL SUPERVISOR to show item as incidental.

Note added that reads "The Town of Benson will need two months’

UBO-2A notice and one week to back feed the aerial span over 1-95 at -L-
1328+40 for noise wall 33-1 construction”
Revised Unit Project Special Provision entitled POLYMER
ST-62A CONCRETE BRIDGE DECK OVERLAY to remove “in North
Carolina” requirement for System Provider Qualifications
Revised Unit Project Special Provision entitled ELECTRICAL
ST-6B CONDUIT SYSTEM FOR SIGNALS to include separate pay
items for the 2 stations
P-1 Revised to reflect the Department’s receipt of the permits
Net\(]\’rji,gis?g 2 Pages added to include project permit in the proposal

Please void the above listed existing Pages in your proposal and staple the revised Pages
thereto. Staple New Pages P-2 thru P-173 after revised Page P-1 in your proposal.
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On the item sheets the following pay item revisions have been made:

ltem

0005-0022000000-E-
225

0014-0106000000-E-
230

0021-0194000000-E-
265

0022-0196000000-E-
270

0024-0220000000-E-
SP

0025-0222000000-E-
SP

0038- 0344000000-E-
310

0039-0345000000-E-
310

0048-0372000000-E-
310

0053-0402000000-E-
310

0099-1077000000-E-
SP

0102-1121000000-E-
520

0104-1275000000-E-
600

0108-1491000000-E-
610

0109-1503000000-E-
610

Description

UNCLASSIFIED
EXCAVATION

BORROW EXCAVATION

SELECT GRANULAR
MATERIAL, CLASS Il

GEOTEXTILE FOR SOIL
STABILIZATION

ROCK EMBANKMENTS

GEOTEXTILE FOR
ROCK EMBANKMENTS

18" SIDE DRAIN PIPE

24" SIDE DRAIN PIPE

18" RC PIPE CULVERTS,
CLASS Il

48" RC PIPE CULVERTS,
CLASS I

#57 STONE

AGGREGATE BASE
COURSE

PRIME COAT

ASPHALT CONC BASE
COURSE, TYPE B25.0C

ASPHALT CONC
INTERMEDIATE
COURSE, TYPE 119.0C

Old Quantity New Quantity
498,000 CY 504,000 SY
786,000 CY 779,000 CY
65,350 CY 64,500 CY
672,500 SY 671,200 SY

225 TON 1,925 TON
460 SY 1,660 SY
7,820 LF 7,876 LF
5272 LF 5,324 LF
760 LF 820 LF
352 LF 368 LF
160 TON 760 TON
87,370 TON 96,470 TON

31,9000 GAL 29,540 GAL

420,590 TON 415,640 TON

214,660 TON 215,250 TON
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0110-1519000000-E-
610

0111-1523000000-E-
610

0112-1524200000-E-
610

0113-1575000000-E-
620

0114-1577000000-E-
620

0129-2209000000-E-
838

0166-2724000000-E-
857

0172-3030000000-E-
862

0181-3287000000-N-
SP

0183-3317000000-N-
SP

0195-3635000000-E-
876

0196-3642000000-E-
876

0274-4815000000-E-
1205

0276-4825000000-E-
1205

0283-4848000000-E-
SP

Harnett and Johnston Counties

ASPHALT CONC
SURFACE COURSE,
TYPE S9.5B

ASPHALT CONC
SURFACE COURSE,
TYPE S9.5C

ASPHALT CONC
SURFACE COURSE,
TYPE S9.5D

ASPHALT BINDER FOR
PLANT MIX

POLYMER MODIFIED
ASPHALT BINDER FOR
PLANT MIX

ENDWALLS

PRECAST REINFORCED
CONCRETE BARRIER,
SINGLE FACED

STEEL BEAM
GUARDRAIL

GUARDRAIL END
UNITS, TYPE TL-3

GUARDRAIL ANCHOR
UNITS, TYPE B-77

RIP RAP, CLASS II

RIP RAP, CLASS A

PAINT PAVEMENT
MARKING LINES (6"

PAINT PAVEMENT
MARKING LINES (12")

WORK ZONE TRAFFIC
PATTERN MASKING

24,840 TON

51,610 TON

127,060 TON

33,995 TON

7,245 TON

348.5 CY

3,692 LF

21,975 LF

57 EA

42 EA

3,295 TON

100 TON

773,510 LF

49,590 LF

6,969,600 SF

24,040 TON

52,510 TON

127,130 TON

33,925 TON

7,250 TON

349.5 CY

3,777 LF

22,250 LF

58 EA

43 EA

5,795 TON

650 TON

1,512,354 LF

99,176 LF

DELETED
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0285-4855000000-E-
1205

0539-8504000000-E-
460

0549-8801000000-E-
SP

0552-8801000000-E-
SP

0556-8847000000-E-
SP

0581-8175000000-E-
420

0591-8224000000-E-
425

0627-4865000000-E-
1205

0628-6045000000-E-
SP

Harnett and Johnston Counties

REMOVAL OF
PAVEMENT MARKING
LINES (6")

CONCRETE BARRIER
RAIL WITH MOMENT
SLAB

MSE RETAINING WALL
NO W2-1 (I-5883)

MSE RETAINING WALL
NO W2-2 (I-5883)

ARCHITECTURAL
CONCRETE SURFACE
TREATMENT

CLASS AA CONCRETE
(BRIDGE)

EPOXY COATED
REINFORCING STEEL
(BRIDGE)

REMOVAL OF
PAVEMENT MARKING
LINES (12")

48" TEMPORARY PIPE

The Contractor’s bid must include these pay item revisions.

4,400 LF

250 LF

3,000 SF

3,300 SF

40,791 SF

276.7 CY

21,566 LB

NEW ITEM

NEW ITEM

743,244 LF

158.74 LF

3,500 SF

3,800 SF

41,241 SF

205.7 CY

9,487 LB

49,586 LF

1,200 LF

The electronic bidding file has been updated to reflect these revisions. Please download
the Addendum File and follow the instructions for applying the addendum. Bid Express
will not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:

Konald €. Duengert, .

F81B6038A47A442...

Ronald E. Davenport, Jr., PE
State Contract Officer

REDIjjr
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Attachments

CC:

Mr. Lamar Sylvester, PE
Mr. Kevin Bowen, PE
H.L. "Drew" Cox, PE

Mr. Boyd Tharrington, PE
Mr. Jon Weathersbee, PE
Mr. Ken Kennedy, PE
Project File (2)

Mr
Ms
Ms
Mr
Ms
Mr

Harnett and Johnston Counties

. Ray Arnold, PE
. Jaci Kincaid

. Lori Strickland
. Mike Gwyn

. Penny Higgins
. Kyle Kempf
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